STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 20
NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

10/ 17/ 02
07-40704
07-LA-213-2. 4

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

248, 319.

269, 161.

302, 050.

413, 018.

BI D

SUMMARY

IN LOS ANGELES COUNTY I N

LOS ANGELES AND RANCHO PALOS VERDES

AT PARK WESTERN DRI VE

GRI ND, OVERLAY AND REPAI R SI DEWALK

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 18/ 02
CONTRACT CCDE 'B '
16 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
HA22 510, 000 TOTAL NUMBER OF WORKI NG DAYS 65
450, 000. 00 AMOUNT UNDER 201, 681. 00 PERCENT UNDER EST 44. 82
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
00 2 SULLY M LLER CONTRACTI NG 714 578-9600 CC PREF CLAI MED
COVPANY 00747612
1100 E ORANGETHORPE AVE 200 FAX 714 578-9672
ANAHEI M CA 92801
00 4 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591-7485
LONG BEACH CA 90806
00 3 GRI FFI TH COVPANY 562 929-1128 CC PREF CLAI MED
00000088
P O BOX 2150 FAX 562 864-8970
SANTA FE SPRINGS CA 90670
00 1 A P ENG NEERI NG CORPCRATI ON 909 686-2512 SB PREF CLAI MED

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507

FAX

00723018
909 686-3845

BID IS OVER SBP
PREFERENCE LIM TS



07-40704
07-LA-213-2
10/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

10/ 18/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MOCRE ELECTRI CAL
463 N SM TH AVENUE
CORONA CA

P CI
P O BOX 16118
LONG BEACH CA

PENHALL COVPANY
5775 E GATE DRI VE
SAN DI EGO CA

THE PRESSURE GROUT COVPANY
1330 W GAYLORD STREET
LONG BEACH CA

MODI FY Sl GNAL

STRI PI NG

COLD M LL

DRI LL HOLE AND GROUTI NG



07-40704
07-LA-213-2
10/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 18/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MARNE CONSTRUCTI ON
ORANGE CA

MOORE ELECTRI C
CORONA CA

PCI
LONG BEACH CA

PENHALL COVPANY
ANAHEI M CA

THE PRESSURE GROUT COVPANY
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

M NOR CONCRETE

ELECTRI CAL

STRI PI NG

COLD M LL

GROUTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GLOBAL ENVI RONMENTAL
MOUNTAI N VALLEY CA

MOCRE ELECTRI CAL
CORONA CA

PCI
LONG BEACH CA

PENHALL COVPANY
SAN DI EGO CA

PRESSURE GROUT COVPANY
HAYWARD CA

STORM WATER POLLUTI ON PREVENTI ON PLAN

ELECTRI CAL

STRI PI NG

COLD PLANE

DRI LLI NG AND GROUTI NG



07-40704 Bl D245

07-LA-213-2 PAGE 4

10/ 17/ 02 10/ 18/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DRAVES PI PELI NE TRAFFI C CONTROL ( PARTI AL)
P O BOX 1051
BONSALL CA 92003
MEDI NA CONSTRUCTI ON PAVI NG
Rl VERSI DE CA
MOORE ELECTRI CAL CONTRACTI NG | NC MODI FY SI GNAL AND LI GHTI NG
CORONA CA
P CI STRI PI NG
LONG BEACH CA
PRECI SI ON COLD PLANI NG ASPHALT CONCRETE COLD PLANI NG
ONTARI O CA
THE PRESSURE GROUT COVPANY DRI LL HOLES AND GROUTI NG

LONG BEACH CA



07-40704 Bl D245

07- LA-213- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 17/ 02 10/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
CONTROL PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4,000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 37, 000. 00* 37, 000. 00
5 150221 ABANDON | NLET EA 1 450. 00 450. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 200 2.90 9, 280. 00
7 390103 ASPHALT CONCRETE ( TYPE B) TONN 850 53. 00 45, 050. 00
8 029826 DRI LL GROUT | NJECTI ON HOLE EA 65 1, 045. 00 67, 925. 00
9 029827 SO L FRACTURE GROUTI NG VB 270 56. 00 15, 120. 00
10 731502 M NOR CONCRETE (M SCELLANEOUS VB 30 625. 00 18, 750. 00
CONSTRUCTI ON)
11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 45 23. 00 1, 035. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 330 1. 65 544. 50
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 110 3.75 412. 50
14 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 2.00 240. 00
(BROKEN 5.18 M- 2.14 M
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 64 8. 00 512. 00
16 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 40, 000. 00* 40, 000. 00

TOTAL 248, 319. 00



07-40704 Bl D245
07-LA-213-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 17/ 02 10/ 18/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 500. 00* 3500. 00 3, 800. 00* 3800. 00 6, 000. 00* 6000. 00
2 8, 312. 00* 8312. 00 12, 500. 00* 12500. 00 46, 000. 00* 46000. 00
3 5, 878. 00* 5878. 00 20, 000. 00* 20000. 00 5, 000. 00* 5000. 00
4 15, 000. 00~ 15000. 00 21, 000. 00* 21000. 00 20, 000. 00* 20000. 00
5 3,562. 00 3562. 00 15, 000. 00 15000. 00 4, 000. 00 4000. 00
6 5.00 16000. 00 3. 50 11200. 00 4.00 12800. 00
7 70. 00 59500. 00 63. 00 53550. 00 110. 00 93500. 00
8 1, 000. 00 65000. 00 1, 000. 00 65000. 00 1, 800. 00 117000. 00
9 80. 00 21600. 00 130. 00 35100. 00 120. 00 32400. 00
10 1, 000. 00 30000. 00 900. 00 27000. 00 1, 000. 00 30000. 00
11 50. 00 2250. 00 25.00 1125. 00 30. 00 1350. 00
12 3.50 1155. 00 1.60 528. 00 3. 00 990. 00
13 7.60 836. 00 3.50 385. 00 5. 00 550. 00
14 4.00 480. 00 1.85 222.00 3. 00 360. 00
15 17.00 1088. 00 10. 00 640. 00 11.00 704. 00
16 35, 000. 00* 35000. 00 35, 000. 00* 35000. 00 42, 364. 00* 42364. 00
TOT 269, 161. 00 302, 050. 00 413, 018. 00




